

GENERAL NOTES:

- 1. ALL SIGNS AND SPACING SHALL CONFORM TO THE MUTCO AND CITY OF KENT SPECIFICATIONS.
- 2. PRIORITY PASSAGE THROUGH WORK AREA FOR EMERGENCY VEHICLES SHALL BE PROVIDED AT ALL TIMES.
- 3. ALERT METRO TRANSIT 5 DAYS IN ADVANCE (IF APPLICABLE).
 4. PROTECTIVE VEHICLE RECOMMENDED—MAY BE A WORK VEHICLE.
- 5. DEVICES SHALL NOT ENCROACH INTO ADJACENT LANES.
- 6. ALL SIGNS 48"x48" B/O UNLESS OTHERWISE SPECIFIED. . CHANNELIZATION DEVICES ARE STANDARD TRAFFIC CONES
- 8. ALL SPACING MAY BE ADJUSTED TO ACCOMMODATE AT GRADE
- INTERSECTIONS AND/OR DRIVEWAYS.
- 9. ALERT AFFECTED RESIDENTS AND BUSINESSES.

TRAFFIC RESTRICTIONS AND ROAD CLOSURE:

- 1. THE CONTRACTOR SHALL COMPLY WITH THE FOLLOWING RESTRICTIONS WHEN PERFORMING WORK ON SE 256TH ST: 1 LANE EACH DIRECTION SHALL REMAIN OPEN TO LOCAL TRAFFIC DURING THE DURATION OF ROAD IMPROVEMENT PROJECT.
- SE 256 ST SHALL BE CLOSED FOR THE DURATION OF THE CONSTRUCTION ON SE 256 ST AS NEEDED. HOWEVER, THE CONTRACTOR SHALL MAINTAIN ACCESS TO LOCAL PROPERTIES AND FOR POLICE, FIRE AND EMERGENCY VEHICLES. THE CONTRACTOR SHALL OPEN THE ROAD WHEN DIRECTED BY THE ENGINEER.
- 3. THE CONTRACTOR SHALL SET UP THE DETOUR PLAN FOR THE CLOSURE OF SE 256 ST. THE DETOUR PLAN SHALL BE SET UP PRIOR TO THE DETOUR AND SIGNS COVERED UNTIL THE ROAD CLOSURE TIME. THE CONTRACTOR SHALL PROVIDE 7 DAY NOTICE OF THE ROAD CLOSURE USING SIGNS AND PORTABLE CHANGABLE MESSAGE SIGNS (PCMS). THIS DETOUR SIGNING SHALL BE MAINTAINED THRÒUGHOUT THE DURATION OF THE ROAD CLOSURE. THE CONTRACTOR SHALL ALSO CONTACT CITY OF KENT PROJECT INSPECTOR 10 DAYS PRIOR TO THE ACTUAL CLOSURE.

NOTICE BOARD AND OR PCMS

- 1. LETTERING SHALL BE 6" HEIGHT SERIES C LETTERS.
- 2. BACKGROUND COLOR OF SIGN SHALL BE WHITE
- 3. THE COLOR OF THE WORD "NOTICE" SHALL BE RED.
- 4. THE COLOR OF ALL WORDS OTHER THAN "NOTICE" AND THE BOARDER OF THE SIGN SHALL BE BLACK.
- 5. INSTALL NOTICE AND OR PCMS SIGNS 7 CALENDAR DAYS PRIOR TO DETOUR AND NOTIFY CITY OF KENT PROJECT INSPECTOR 10 CALENDAR DAYS PRIOR TO THE ACTUAL CLOSURE. SEE KENT SPECIAL PROVISIONS.

NOTICE SE 256TH ST CLOSED 109 AV SE -116 AVE SE LOCAL TRAFFIC

MONTH DAY YR UNTIL MONTH DAY YR

PCMS					
1	2				
SE 256 ST	MO/DA/YEAR				
CLOSED AT	THRU				
116 AVE SE	MO/DA/YEAR				


WESTBOUND TRAFFIC

PC	CMS	
1	2	
SE 256TH ST	MO/DA/YEAR	
CLOSED AT	THRU	
109 AVE SE	MO/DA/YEAR	

EASTBOUND TRAFFIC

				DESIGNED: RRK	CHECKED:	KENT PROJECT NO. 09-3012	SCALE: HORIZ: NONE
-		 	<u> </u>	DRAWN: RRK	PROJECT ENGRICM	CONST. NGMT. REVIEW	VERT:
NO.	REVISION	BY	DATE	APPROVED: Charl	Bui	CITY ENGINEER	DATE 5/14/13





ROAD CLOSURE/DETOUR PLAN

SE 256TH STREET **IMPROVEMENTS**

31 OF 35