

Clark Springs Generator and Electrical Upgrades				1		2		3		4			
Bid Opening: October 13, 2020, 10:00 AM				Colvico, Inc. PO Box 2682 Spokane, WA 99220		Northeast Electric, LLC 1780 Down River Dr. Woodland, WA 98674		A to B Builders, LLC 5007 Pacific Highway E. #15 Fife, WA 98424		Pacific Crest Construction, Inc. 19410 Highway 99, Suite A PMB 137 Lynnwood, WA 98036			
Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending.				TOTAL		\$1,008,504.20		\$1,101,100.00		\$1,126,026.00		\$1,175,900.00	
ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT		
1000	Mobilization, Demobilization, Site Preparation and Clean-up	1	LS	28,540.00	\$28,540.00	50,000.00	\$50,000.00	95,000.00	\$95,000.00	66,400.00	\$66,400.00		
1010	Site Work	1	LS	99,520.00	\$99,520.00	70,000.00	\$70,000.00	141,660.00	\$141,660.00	113,000.00	\$113,000.00		
1020	Structural	1	LS	108,245.00	\$108,245.00	141,000.00	\$141,000.00	120,000.00	\$120,000.00	120,000.00	\$120,000.00		
1030	Electrical	1	LS	434,035.00	\$434,035.00	626,000.00	\$626,000.00	430,000.00	\$430,000.00	514,000.00	\$514,000.00		
1040	Automatic Control	1	LS	233,386.00	\$233,386.00	103,000.00	\$103,000.00	225,000.00	\$225,000.00	242,000.00	\$242,000.00		
1050	Minor Changes	1	CALC	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00		
1060	Erosion/Water Pollution Control	1	FA	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00		
1070	Project Temporary Traffic Control	1	LS	3,096.00	\$3,096.00	1,000.00	\$1,000.00	2,000.00	\$2,000.00	3,600.00	\$3,600.00		
SUB TOTAL				\$916,822.00		\$1,001,000.00		\$1,023,660.00		\$1,069,000.00			
10% SALES TAX				\$91,682.20		\$100,100.00		\$102,366.00		\$106,900.00			
CONSTRUCTION CONTRACT TOTAL				\$1,008,504.20		\$1,101,100.00		\$1,126,026.00		\$1,175,900.00			

Clark Springs Generator and Electrical Upgrades				5		6					
Bid Opening: October 13, 2020, 10:00 AM				Source Electric, LLC 7045 Banner Rd. SE Port Orchard, WA 98367		Sundancer Electric, Inc. 25500 74th Ave. S. Kent, WA 98032		Engineer's Estimate Chris Roberts, RH2 Engineering, Inc.			
Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending.				TOTAL		\$1,410,200.00		\$1,423,400.00		\$1,133,000.00	
ITEM NO.	DESCRIPTION	QTY	UNIT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT	UNIT PRICE	TOTAL AMOUNT		
1000	Mobilization, Demobilization, Site Preparation and Clean-up	1	LS	45,000.00	\$45,000.00	90,700.00	\$90,700.00	88,000.00	\$88,000.00		
1010	Site Work	1	LS	250,000.00	\$250,000.00	247,600.00	\$247,600.00	139,000.00	\$139,000.00		
1020	Structural	1	LS	210,000.00	\$210,000.00	212,900.00	\$212,900.00	139,000.00	\$139,000.00		
1030	Electrical	1	LS	499,000.00	\$499,000.00	491,500.00	\$491,500.00	580,000.00	\$580,000.00		
1040	Automatic Control	1	LS	240,000.00	\$240,000.00	210,200.00	\$210,200.00	69,000.00	\$69,000.00		
1050	Minor Changes	1	CALC	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00		
1060	Erosion/Water Pollution Control	1	FA	5,000.00	\$5,000.00	5,000.00	\$5,000.00	5,000.00	\$5,000.00		
1070	Project Temporary Traffic Control	1	LS	28,000.00	\$28,000.00	31,100.00	\$31,100.00	5,000.00	\$5,000.00		
SUB TOTAL				\$1,282,000.00		\$1,294,000.00		\$1,030,000.00			
10% SALES TAX				\$128,200.00		\$129,400.00		\$103,000.00			
CONSTRUCTION CONTRACT TOTAL				\$1,410,200.00		\$1,423,400.00		\$1,133,000.00			