

| 2021 Asphalt Grinding | | | | 1 | | 2 | | 3 | | 4 | | | |
|--|-----------------------------|-----|------|---|---------------------|---|---------------------|---|---------------------|---|---------------------|---------------------|--|
| Bid Opening: February 23, 2021, 12:00 PM | | | | Puget Paving & Construction, Inc. 10910 26th Ave. S. Lakewood, WA 98499 | | Statewide Parking Lot Service, Inc. 33920 211th Pl. SE Auburn, WA 98092 | | AC Moate Industries Inc. 2118 A St. SE Auburn, WA 98002 | | PR Systems, LLC 8351 30th Ave. NE Lacey, WA 98516 | | | |
| Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and do not identify lowest responsible bidder. Bid review by staff and final award pending. | | | | TOTAL | | \$103,087.00 | | \$103,500.00 | | \$132,200.00 | | \$139,600.00 | |
| ITEM NO. | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | UNIT PRICE | TOTAL AMOUNT | | |
| SCHEDULE I: SOLID WASTE UTILITY FUNDING | | | | | | | | | | | | | |
| 1000 | Mobilization (Schedule I) | 1 | LS | 1,679.50 | \$1,679.50 | 3,000.00 | \$3,000.00 | 0.00 | \$0.00 | 2,000.00 | \$2,000.00 | | |
| 1005 * | Planing Bituminous Pavement | 6 | HD | 2,163.75 | \$12,982.50 | 2,250.00 | \$13,500.00 | 3,300.00 | \$19,800.00 | 3,400.00 | \$20,400.00 | | |
| 1010 | Minor Changes (Schedule I) | 1 | CALC | 10,000.00 | \$10,000.00 | 10,000.00 | \$10,000.00 | 10,000.00 | \$10,000.00 | 10,000.00 | \$10,000.00 | | |
| SCHEDULE I TOTAL | | | | | \$24,662.00 | | \$26,500.00 | | \$29,800.00 | | \$32,400.00 | | |
| SCHEDULE II: B&O FUNDING | | | | | | | | | | | | | |
| 2000 | Mobilization (Schedule II) | 1 | LS | 7,840.00 | \$7,840.00 | 4,000.00 | \$4,000.00 | 0.00 | \$0.00 | 2,000.00 | \$2,000.00 | | |
| 2005 * | Planing Bituminous Pavement | 28 | HD | 2,163.75 | \$60,585.00 | 2,250.00 | \$63,000.00 | 3,300.00 | \$92,400.00 | 3,400.00 | \$95,200.00 | | |
| 2010 | Minor Changes (Schedule II) | 1 | CALC | 10,000.00 | \$10,000.00 | 10,000.00 | \$10,000.00 | 10,000.00 | \$10,000.00 | 10,000.00 | \$10,000.00 | | |
| SCHEDULE II TOTAL | | | | | \$78,425.00 | | \$77,000.00 | | \$102,400.00 | | \$107,200.00 | | |
| SUMMARY: | | | | | | | | | | | | | |
| SCHEDULE I TOTAL | | | | | \$24,662.00 | | \$26,500.00 | | \$29,800.00 | | \$32,400.00 | | |
| SCHEDULE II TOTAL | | | | | \$78,425.00 | | \$77,000.00 | | \$102,400.00 | | \$107,200.00 | | |
| CONSTRUCTION CONTRACT TOTAL | | | | | \$103,087.00 | | \$103,500.00 | | \$132,200.00 | | \$139,600.00 | | |

2021 Asphalt Grinding

Bid Opening: February 23, 2021, 12:00 PM

Disclaimer: These preliminary bid results are provided as a convenience to contractors for informational purposes only and **do not** identify lowest responsible bidder. Bid review by staff and final award pending.

Engineer's Estimate
Joe Araucto

TOTAL **\$148,800.00**

| ITEM NO. | DESCRIPTION | QTY | UNIT | UNIT PRICE | TOTAL AMOUNT |
|--|-----------------------------|-----|------|------------|---------------------|
| SCHEDULE I: SOLID WASTE UTILITY FUNDING | | | | | |
| 1000 | Mobilization (Schedule I) | 1 | LS | 10,000.00 | \$10,000.00 |
| 1005 * | Planing Bituminous Pavement | 6 | HD | 3,200.00 | \$19,200.00 |
| 1010 | Minor Changes (Schedule I) | 1 | CALC | 10,000.00 | \$10,000.00 |
| SCHEDULE I TOTAL | | | | | \$39,200.00 |
| SCHEDULE II: B&O FUNDING | | | | | |
| 2000 | Mobilization (Schedule II) | 1 | LS | 10,000.00 | \$10,000.00 |
| 2005 * | Planing Bituminous Pavement | 28 | HD | 3,200.00 | \$89,600.00 |
| 2010 | Minor Changes (Schedule II) | 1 | CALC | 10,000.00 | \$10,000.00 |
| SCHEDULE II TOTAL | | | | | \$109,600.00 |
| SUMMARY: | | | | | |
| SCHEDULE I TOTAL | | | | | \$39,200.00 |
| SCHEDULE II TOTAL | | | | | \$109,600.00 |
| CONSTRUCTION CONTRACT TOTAL | | | | | \$148,800.00 |